STATE OF CALI FORNI A BI D SUMMARY DEPARTMVENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENI NG DATE 06/ 21/ 06 I N SI SKI YOU COUNTY FROM 2.0 KM VEST 06/ 22/ 06
CONTRACT NUMBER 02- 3C8004 OF THE SALMON RI VER BRI DGE CONTRACT CODE ' A
LOCATI ON 02-SI'S-96-1.3/21.9 NO. 2-177 TO ELLI OT CREEK 44 CONTRACT | TEMB
(KP 2.1/ 35.3)
REPAI R STORM WATER DAMAGE FEDERAL Al D ACST- 43Al1- (004) E
P- 43A1- (004) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%
PROPCSALS | SSUED 11  FUND TOTAL  HA23 500, 000 TOTAL NUMBER OF WORKI NG DAYS 25
NUMBER OF BIDDERS 2  ENG NEERS EST 522,770.00 AMOUNT OVER 37, 230. 00 PERCENT OVER EST 7.12

530 629-3702
00634826

FAX 530 629-2863

Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 560, 000. 00 1 R BROWN CONSTRUCTI ON COVPANY
I NC
P O BOX 406
W LLOW CREEK CA 95573
2 687, 796. 00 2 MERCER FRASER COVPANY

P O BOX 1006
EUREKA CA 95502-1006

707 443-6371
00105709

FAX 707 443-0277



02- 3C8004
02-SI S-96-1
06/ 21/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

06/ 22/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

ANRAK CORPCRATI ON
5820 MAYHEW ROAD
SACRAMENTO CA 95827

APEX FENCE COVPANY | NC
19896 ALEXANDER AVENUE
ANDERSON CA 96007

PRI CE STRI PI NG SERVI CE
8490 HARTMEYER LANE
REDDI NG CA 96002

ASPHALT CONCRETE DI KE

COLD PLANE ASPHALT

VETAL BEAM GUARD RAI L

STRI PI NG



02- 3C8004
02-SI S-96-1
06/ 21/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3

06/ 22/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 APEX FENCE
REDDI NG CA

PRI CE STRI PI NG SERVI CE
REDDI NG CA

I TEMS 11, 16, 41 AND 42

I TEMS 7, 43 AND 44



02- 3C8004 Bl D245

02- Sl S-96- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 21/ 06 06/ 22/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 150 30. 00 4,500. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00 50, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 2, 500. 00 10, 000. 00
6 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 8 35. 00 280. 00
7 (S) 150710 REMOVE TRAFFI C STRI PE M 90 15. 00 1, 350. 00
8 150742 REMOVE ROADSI DE S| GN EA 1 618. 20 618. 20
9 150771 REMOVE ASPHALT CONCRETE DI KE M 110 50. 00 5, 500. 00
10 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 43 120. 00 5, 160. 00
11 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 23 95. 50 2,196. 50
(WOOD POST)
12 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2,110 6. 50 13, 715. 00
13 039509 DUST CONTROL PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
14 039510 ROADWAY EXCAVATI ON VB 230 450. 00 103, 500. 00
(NATURALLY OCCURRI NG ASBESTOS)
15 039511 ASBESTOS COMPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
16 (S) 197030 EARTH RETAI NI NG STRUCTURE MR 12 600. 00 7, 200. 00
(GUARD RAI LI NG
17 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 230 100. 00 23, 000. 00
18 (S) 203003 STRAW ( ERCS| ON' CONTROQL) TONN 0.5 4,000. 00 2, 000. 00
19 (S) 203014 FI BER ( EROSI ON CONTROL) KG 75 7.00 525. 00
20 (S) 203024 COVPOST ( EROSI ON' CONTROL) MB 0.4 3, 000. 00 1, 200. 00
21 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 8.6 310. 50 2,670. 30
22 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 10 20. 00 200. 00
23 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 15 15. 00 225. 00
24 260201 CLASS 2 AGGREGATE BASE VB 92 325. 00 29, 900. 00
25 374206 SEAL RANDOM CRACKS LNKM 0.3 7,000. 00 2,100. 00
26 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 45 60. 00 2, 700. 00
27 390102 ASPHALT CONCRETE ( TYPE A) TONN 640 250. 00 160, 000. 00
28 391005 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 0.4 12, 500. 00 5, 000. 00
REI NFORCI NG FABRI C)
29 393001 PAVEMENT REI NFORCI NG FABRI C M2 280 25.00 7, 000. 00
30 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 130 250. 00 32, 500. 00
AREA)
31 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 100 35. 00 3, 500. 00
32 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 48 35. 00 1, 680. 00



02- 3C8004 Bl D245

02- Sl S-96- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 21/ 06 06/ 22/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
33 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 35 35. 00 1, 225. 00
34 566011 ROADSI DE SI GN - ONE POST EA 6 500. 00 3, 000. 00
35 690170 600 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 6 600. 00 3, 600. 00
(2.01 MM THI CK)
36 692386 600 MM ANCHOR ASSENMBLY EA 2 500. 00 1, 000. 00
37 705045 600 MM STEEL FLARED END SECTI ON EA 1 600. 00 600. 00
38 706500 DEBRI S RACK EA 1 2,000. 00 2, 000. 00
39 820107 DEL| NEATOR ( CLASS 1) EA 15 45. 00 675. 00
40 820112 MARKER ( CULVERT) EA 6 60. 00 360. 00
41 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 42 220. 00 9, 240. 00
42 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 6 2,700. 00 16, 200. 00
43 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 1, 670 12.00 20, 040. 00
44 (S) 850122 PAVEMENT MARKER EA 160 24. 00 3, 840. 00

( RETROREFLECTI VE- RECESSED)
TOTAL 560, 000. 00



02- 3C8004 Bl D245

02-SI S-96-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
06/ 21/ 06 06/ 22/ 06
| TEM SECOND
Bl D AMOUNT

1 20. 00 3000. 00

2 1, 080. 00 1080. 00

3 5, 000. 00 5000. 00

4 70, 000. 00 70000. 00

5 5, 000. 00 20000. 00

6 27.00 216. 00

7 13. 00 1170. 00

8 270. 00 270. 00

9 74. 00 8140. 00
10 101. 00 4343. 00
11 87. 00 2001. 00
12 13. 00 27430. 00
13 10, 125. 00 10125. 00
14 300. 00 69000. 00
15 13, 500. 00 13500. 00
16 3, 000. 00 36000. 00
17 71. 00 16330. 00
18 4,600. 00 2300. 00
19 8. 00 600. 00
20 3, 400. 00 1360. 00
21 365. 00 3139. 00
22 23.00 230. 00
23 17.00 255. 00
24 370. 00 34040. 00
25 40, 500. 00 12150. 00
26 1, 000. 00 45000. 00
27 300. 00 192000. 00
28 4,050. 00 1620. 00
29 6. 00 1680. 00
30 135. 00 17550. 00
31 54. 00 5400. 00
32 81. 00 3888. 00
33 67. 00 2345. 00
34 405. 00 2430. 00
35 135. 00 810. 00
36 675. 00 1350. 00
37 270. 00 270. 00
38 2,025. 00 2025. 00
39 135. 00 2025. 00




02- 3C8004 Bl D245

02-SI S-96-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
06/ 21/ 06 06/ 22/ 06
| TEM SECOND
Bl D AMOUNT
40 135. 00 810. 00
41 202. 00 8484. 00
42 5, 400. 00 32400. 00
43 13. 00 21710. 00
44 27.00 4320. 00

TOT 687, 796. 00



